J{ Pacheco Koch

August 3, 2015
PK No.: 3551-14.141

Mr. Gabe Johnson, P.E., P.H., C.F.M., G.L.S.P.
CITY OF CELINA

142 North Ohio Street

Celina, Texas 75009

Re: SOUTHEAST SECTOR (PWK Sew 2014-06) ~ Phase 2
RECOMMENDATION OF AWARD
Celina, Collin County, Texas

Dear Mr. Johnson:

BID RESULTS

Attached is the Bid Tabulation for the bids received July 28, 2015 for the referenced project for
your use.

The lowest bid received was from Kodiak Trenching and Boring, LLC. Based on the estimated
quantities in the Bid Proposal and the unit prices bid by Kodiak Trenching and Boring, the total
amount of the bid for contract award is $2,691,010.00.

CONTRACTOR QUALIFICATIONS

Kodiak Trenching and Boring provided a list of experience and references for this project.
Pacheco Koch called various references and verified experience and the references’ opinion of
the work performed by the contractor. Attached are the references provided along with
reference inquiries.

RECOMMENDATION

Based on the information we have received to date, we see no reason not to award a contract
for the referenced project to Kodiak Trenching and Boring for the Bid amount of $2,691,010.00.

Should you have any questions about the information contained herein, please do not hesitate
to call.

" cuCaldwell, PE,

Attachments:

Bid Tabulation

Qualifications and Contractor Reference Inquiry Sheets
Xc: Brad Catlett - Kodiak Trenching & Boring, LLC

File
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CITY OF CELINA

21-Inch Interceptor Connection to Doe Branch
City Project Number: PWK SEW 2014-06
PK No. 3551-14.141

BID TABULATION

2

Pacheco Koch

DALLAS = FORT WORTH = HOUSTON

BIDS OPENED: July 28, 2015 Dowager Utility Construction S & J Construction Co., Inc. Kodiak Trenching & Boring
CONTRACT TIME: 2464 Manana Drive 520 S. 6th Avenue 214 E. College Street
Dallas, Texas 75220 Mansfield, Texas 76063 Grapevine, Texas 76051

ITEM DESCRIPTION BID QTY UNIT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT
1 |Mobilization, Demobilization, Bonds, Insurance 1 Ls $ 160,000.00 [ $ 160,000.00 | $ 100,000.00 | $ 100,000.00 | $ 100,000.00 | $ 100,000.00
2 |Traffic Control & Barricades 1 LS 10,000.00 10,000.00 7,000.00 7,000.00 5,200.00 5,200.00
3 |Project Sign 2 EA 1,000.00 2,000.00 500.00 1,000.00 500.00 1,000.00
4 Temporary Erosion, Sedimentation and Water Pollution Prevention (SWH 1 LS 50,000.00 50,000.00 30,000.00 30,000.00 30,000.00 30,000.00
5 |General Site Preparation 1 Ls 40,000.00 40,000.00 50,000.00 50,000.00 35,000.00 35,000.00
6 |60" Diameter Sanitary Sewer Manhole 21 EA 12,000.00 252,000.00 9,000.00 189,000.00 7,000.00 147,000.00
7 |sanitary Sewer Drop Connection 1 EA 6,000.00 6,000.00 8,700.00 8,700.00 6,000.00 6,000.00
8 60" Diameter Sanitary Sewer Manhole Extra Depth 140 VF 400.00 56,000.00 300.00 42,000.00 200.00 28,000.00
9 [21" PVC (ASTM F679 PS115) Sanitary Sewer Main 10390 LF 188.00 1,953,320.00 186.00 1,932,540.00 120.00 1,246,800.00
10 |21" Sanitary Sewer Main (BOTOC) 800 LF 940.00 752,000.00 851.00 680,800.00 800.00 640,000.00
11 |Vacuum Test Sanitary Sewer Manhole 21 EA 200.00 4,200.00 100.00 2,100.00 150.00 3,150.00
1o |Television Inspection 11190 LF 2.00 22,380.00 1.00 11,190.00 1.00 11,190.00
13 |6"PVC (DR 14) Water Main 200 LF 30.00 6,000.00 40.00 8,000.00 30.00 6,000.00
14 |8"PVC (DR 14) Water Main 200 LF 35.00 7,000.00 45.00 9,000.00 37.00 7,400.00
15 |Connect to Existing Water 8 EA 1,000.00 8,000.00 2,000.00 16,000.00 1,000.00 8,000.00
16 |Remove Reinforced Concrete Pavement (Driveway) 200 SY 20.00 4,000.00 9.00 1,800.00 8.00 1,600.00
17 |Install Reinforced Concrete Pavement (3,600psi)(6" Driveway) 200 SY 50.00 10,000.00 60.00 12,000.00 90.00 18,000.00
18 |Install HMAC Pavement (2")(Ty D) 475 sy 30.00 14,250.00 17.00 8,075.00 14.00 6,650.00
19 |Install HMAC Pavement (4")(Ty B) 475 Sy 50.00 23,750.00 33.00 15,675.00 35.00 16,625.00
20 |Remove & Install 18" CMP Culvert (GA) 50 LF 80.00 4,000.00 70.00 3,500.00 25.00 1,250.00
21 |Remove & Install 5' Pipe Rail Fence 700 LF 40.00 28,000.00 26.00 18,200.00 30.00 21,000.00
22 |Remove & Install 5" Wrought Iron Fence w/Column 150 LF 60.00 9,000.00 86.00 12,900.00 90.00 13,500.00
23 |Remove & Install 4’ Wrought Iron Fence 775 LF 50.00 38,750.00 32.00 24,800.00 50.00 38,750.00
24 |Remove & Install 4 Wire Fence 160 LF 6.00 960.00 19.00 3,040.00 8.00 1,280.00
25 |Remove & Install 5" Wire Fence 750 LF 8.00 6,000.00 20.00 15,000.00 8.00 6,000.00
26 |Temporary Fence 3000 LF 6.00 18,000.00 3.00 9,000.00 7.00 21,000.00
27 |Rock Foundation 200 cY 50.00 10,000.00 35.00 7,000.00 45.00 9,000.00
28 |Sand Backfill 100 cY 30.00 3,000.00 17.00 1,700.00 30.00 3,000.00
2ga |Flowable Backfill 200 cY 150.00 30,000.00 91.00 18,200.00 150.00 30,000.00
288 |Rock Riprap - Type A 50 cY 120.00 6,000.00 90.00 4,500.00 90.00 4,500.00
29 |Hydromulch Seeding of Work Zone 65000 SY 1.00 65,000.00 0.50 32,500.00 1.00 65,000.00
30 |Sod (to Match Existing) w/4" Topsoil 10000 SY 10.00 100,000.00 4.00 40,000.00 5.00 50,000.00
31 |Trench Safety & Support 10390 LF 10.00 103,900.00 0.10 1,039.00 1.00 10,390.00
32 |Investigation 20 EA 500.00 10,000.00 500.00 10,000.00 450.00 9,000.00
32A |Sanitary Sewer Manhole Vent 4 EA 4,000.00 16,000.00 7,200.00 28,800.00 1,200.00 4,800.00
328 |4" Sanitary Sewer Service Manhole Tap w/Inside Drop 2 EA 3,000.00 6,000.00 4,400.00 8,800.00 700.00 1,400.00
3¢ |30"1.D. Steel Casing Pipe (By Open Cut) 185 LF 190.00 35,150.00 164.00 30,340.00 200.00 37,000.00
33 |Cedar EIm (ULMUS CRASSIFOLIA)(4" Cal Balled & Burlapped) 10 EA 1,500.00 15,000.00 800.00 8,000.00 450.00 4,500.00
" zzm?nsegh"e (CORTADERIA SELOANA 'WHITE FEATHERY) (7 Gal " EA 100.00 3,000.00 60.00 1,800.00 110.00 3,300.00
35 |conamor b gy ErUS CHINENSIS BLUE POINT)(®5 Gl % EA 800.00 40,000.00 600.00 30,000.00 500.00 25,000.00
36 |Eve's Necklace (SOPHORA AFFINUS) (45 Gal Container - 8' Height) 7 EA 800.00 5,600.00 600.00 4,200.00 425.00 2,975.00
37 |Photonia (PHOTONIA) (10 Gal Container) 35 EA 100.00 3,500.00 80.00 2,800.00 150.00 5,250.00
38 |Texas Ash (FRAXINUS TEXENSIS) (5" Cal Balled & Burlapped) 10 EA 2,500.00 25,000.00 1,900.00 19,000.00 550.00 5,500.00
TOTAL BID $ 3,962,760.00 $ 3,459,999.00 $ 2,691,010.00

5% BID SECURITY BOND BOND BOND

ADDENDA ACKNOWLEDGED YES YES YES




CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Robert Watkins Phone: 432-349-2754

Time: 10:30 AM  Representing: Ector County ISD

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06_~ Phase 2

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Ector County ISD Wastewater Improvements

Contract amount: $2,656,666.66

Scope: 4,430 LF of 12” Force Main
3 Lift stations

2. Project successfully completed?
Yes, pipe installation was completed successfully.

3. Project completed on time?
Yes, it was completed on time.

4. Problems?
Existing utilities presented some conflicts, but no problems with Contractor.

5. How many change orders?
Two Change Orders due to utility conflicts found in the field.

6. Other Comments by Contact:
Very efficient installation of pipeline. Would hire them again.



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Rob Bectancur Phone: 214-385-8021

Time: 3:00 PM Representing: Zena Management Services, LLC

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06_~ Phase 2

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Seventeen Lakes Addition, Roanoke

Contract amount: $2,276,219.66

Scope: 15,000LF 8” Water & 8” Sewer
1,500LF 15” Offsite Sewer
Storm Sewer

2. Project successfully completed?

Yes, pipe installation was completed successfully.

3. Project completed on time?
Yes, it was completed on time.

4. Problems?
Minor disinfection testing issues, but no problems with Contractor.

5. How many change orders?
Two Minor Change Orders.

6. Other Comments by Contact:
Would hire them again.



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Kevin Bates Phone: 214-509-4580

Time: 3:30 PM Representing: City of Allen Project Manager

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06_~ Phase 2

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Fountain Park Water & Sanitary Sewer Rehab ~ Phase 1

Contract amount: $2,682,216.16
Scope: 8,000 LF of 8" Water
8,000 LF 8” SS

2. Project successfully completed?
Undetermined, project approx. 1/3 completed.

3. Project completed on time?
Under construction.

4. Problems?
None.
5. How many change orders?

None. Field Changes

6. Other Comments by Contact:
Based on current performance, would hire them again.



CONTRACTOR REFERENCE INQUIRY Job No.: 3551-14.141

By: CSC

Date: 08/03/15 Contact: Jake Finch Phone: 214-802-4660

Time: 4:00 PM Representing: Scarborough Lane Development

Contact was named as a reference by: _Kodiak Trenching & Boring, LLC

Who placed a bid on: City of Celina SE Sector (PWK SEW 2014-06_~ Phase 2

Date: 07/28/15

1. Prior project by Contractor that Contact is familiar with:

Frisco Hills Phase 2B, 5A & 5C Additions, Little EIm

Contract amount: $1,400,000.00
Scope: 12,500 LF of 8" Water
10,000 LF 8” SS

2. Project successfully completed?
2 of 3 phases completed.

3. Project completed on time?
Yes. Especially considering the weather

4. Problems?
None.
5. How many change orders?

None. Field Changes

6. Other Comments by Contact:
Would hire them again. Recommend Alex as superintendent



